P#1210194 CAMP LOOP REPAIRS
CEDAR HILL STATE PARK
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JUNE 3, 2021
PRE-PROPOSAL CONFERENCE

Project No. 1210194 — Camp Loop Repairs
at Cedar Hill State Park

MéRODUCTIONS AND SIGN IN

Although this is not a mandatory meeting,
please ensure that a representative of
your company signs the list so that we
may have a record of your attendance.

June 3, 2021



MISSION STATEMENTS

» TEXAS PARKS AND WILDLIFE DEPARTMENT: To manage and
conserve the natural and cultural resources of Texas and o
provide hunting, fishing and outdoor recreation opportunities

for the use and enjoyment of present and future generations.

= STATE PARKS DIVISION: To manage state parks and historic
sites to conserve natural and cultural resources, provide
recreational and educational opportunities, and foster an
understanding of the diversity of Texas' lands and heritage
for all generations

® Your work on this project, whatever your role, will have a
direct impact on the mission of the State Parks Division and
our agency as a whole. It is important, and we can’t do it
without you.

June 3, 2021




PROJECT TEAM

» TPWD Infrastructure Team

Serena Holster — Contract Manager

Julia Gonzalez - Project Manager

Megan Weinzierl - Design Manager

Lance Utermark — Interim Design Manager
Brandon Heaton — Construction Project Manager
Steven Vandervort — Project Inspector

» TPWD State Parks Team

= Brad Hood — Regional Maintenance Supervisor
» Josh Choate — Park Superintendent
» Paige Green — Assistant Park Superintendent

June 3, 2021



PROJECT TEAM

= Architectural / Engineering Design Team
— Huitt-Zollars, Inc.

» Greg Wine, Principal
» Joe Myers, Project Manager

June 3, 2021
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CBdar Hi II #TxStateParks #BetterOutside
State Park n il @ il ,@TPWDparks DTexasS:mePsrks,mg/App

Partial park closures due to flood damage or PLEASE NOTE
repairs may occur. Observe all posted signs P i X = Nl
and do not cross cones or other barriers. Please + CHECK OUT time is noon or renew permit by 9 a.m. (pending site availability). + GREY AND BLACK WATER MUST BE DISCHARGED AT DUMP STATION Headquarters
contact the park for the latest closure information. « Public consumption or display of any alcoholic beverage is prohibited. UNLESS CAMPING IN FULL HOOK-UP SITE.
A maximum of eight people paermitted per campsite. * Only one unitis permitted to hook up to utilities per site. Restrooms
Guests must leave the park by 10 p.m. Quiet time is from 10 p.m. -6 am. + Pets must be kept on leash. Please pick up after them.
+ Excess parking fee is required at campsites with more than two vehicles + Valid permit required on windshield of each vehicle in park. All vehicles to remain Showers

(including trailers). on pavement.
5t be kept clean; all trash must be picked up before you leave. + Please review complete Park Rules and ions posted at head
s are conveniently located on all camping loops.

Chemical Toilet

Primitive Sites (Hike-in)

DooEceauBe

2 WATER ACTIVITIES BOAT LAUNCH PROTOCOL Water and Electric Sites
p + Swim at your own risk. * Have your vessel ready to launch before getting to the ramp Full Hookup Sites
. NO LIFEGUARD on duty. area. Launch your vessel and clear the ramp area. Do not block
ﬂ + No pets or glass containers the ramp area. Dump Station

allowed in swimming area. No boat clean-up or swimming in the r:
+ Always swim with a friend. If your vessel will not start, clear the -

Children must be supervised by Vessels are not allowed in the swimmi iKinETeal
anadult who can swim. the No Wake rules, particularly in the iking Trai
are not allowed to tie up in the boat-|

+ Stop the spread of invasive species.

CLEAN, DRAIN and DRY your boat.

.

cenic Overlook

iking Trail

nterpretive Trail

Picnic Area

Group Picnic Pavilion

Designated
Swimming Area

Parking
Boat Ramp

Fishing Pier

DE0E 0B

Fish Cleaning

10~

Building

m [

Residence

FIRES

+ Gathering of firewood is prohibited.

« Campfires are permitted only in fire rings
each site. No ground fires are permitted.
extreme caution with any burning materials
high-fire danger summer brings.

1570 W. FM. 1382
adar Hill, TX 75104
(972) 291-3900

TPAVD receives funds wrom the US WD prohibits discrimination on the besi clor, tekgion, national ocigin, disabikty, aqe, and gender, pursuant to state and &
icn o cotan ke mition in 30 ahemnaiive ormat,please sonact TPAYD on a T Telghens (D 39-8015 o1 by Rsby Toras or PARK RESERVATIONS
have been disimmated against by TPWD, please contact TPWD or the U5 Fish 2nd Widlife Service, Otfice crkforce Management, 5275 Lessburg P 8 Church, VA
© 2019 TPWD PWD MP P4503-131L {2/19) Texas State Parks is a division of the Texas Parks and Wildiife Department. TexasStateParks.org ParquesDeTexas.org (512) 389-8900 @TOYOTA Proud Sponsor of Texas State Parks
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PROJECT GOALS

» Upgrade and Protect Facilities
» Replace (4) restroom buildings with modern, resilient facilities
» Water main and lift station replacements

» Utility improvements, partial camping pedestal replacement,
upgrade of electric service

» Roadway prep and parking improvements

» Prevent Further Erosion to Shoreline
» Shoreline stabilization and erosion control
» Reclamation of lost campsites

» Modernize Campsites

» Replacement of site amenities (shade shelters, stairs, tent pads,
tables, etc.)

» Partfial RV parking pad replacement
®» | andscaping, retaining walls, vegetation, mitigation

June 3, 2021




Texas Parks and Widlfe Department
Cedar Hil State Park
Conlract No. 517522, Task Order No. One
ERE ] Duaskce I) 3 ‘ T
- — - = - A o
. INoCe M Priched 1o T ThUIN0200 TheA2/10i2g PHASE 2 - CONSTRUCTION DOCUMENTS 89days ™ Thu 12221 Tue 415722
* |PHASE 1 - REVIEW AND ASSESSMENT  107days  “*  Thu 12/10/20 Fri 5/7/21 =1 Propare 50% Constriction Docurnents t 15days ™ Thuizi221 Wed 12122121
* | Wirtual Design Kick-off Meeting 24days '™ Thu 12/10/20 Tue 1112/21 U Update 50% CD Cost Estimate 2days ™ Thu 12023121 Fr 1212421
“"| Prepare 75% Pra-Dasign Report | 20days " Wed1/13/21 Tue 219021 %] Perform HZ's Intemal QC Check of 50% CD | 2days ™ Thu1223i21 Fri 12/24/21
“ | Parform HZ's Interal QC Check Bdays " Wed 2/10421 Fri 211921 Documents
“ | Prepare Cast Estimate Tday ™ Mon 2/2221 Mon 2/22/21 71 Submit 50% CDs to TPWD for Review and 1day ™ Mon 1212721 Mon 12/27/21
™ Submit via dropbox the 75% Pre-Design 1day ™% Tue2/2321 Tue 2/2321 Comment
Repartlor TR Raview | % TPWD Review of 50% COs Package 10days ™ Tue 12/28/21 Mon 1/10/221
“ | TWPD Review of 75% Pre-Design Report Sdays "' Wed 2124721 Tue 32721 7] Review TPWD's Comments on 50% CDs 1eay ¥ Tuetfi122 Tue 1111/22)
77| Prepare 100% Pre-Design Repart 31days ™ Wed 31321 Wed 4/14/21 Package in Austin
" | Perform HZ's Intemal QC Check | teay ™ Thud/si21 Thu 411521 9| Prepare 95% Construction Documants | 15days " Wed 1112122 Tue 2/1/22]
| Prepare Cost Estimata 2days ™ Thudisi21 Fn 4116021 W71 Update 95% CD Cost Estimate 2days Wed 2/2/22 Thu 2/3/22
| Submit via Dropbox the 100% Pre-Design Tday ™ Mon 41921 Man 4/18/21 51 Parform HZ's Intemal QC Check of 5% €D | 2days ™ Wed 22122 Thu 21322
Regort for TPWD Review Cocuments
7| TWPD Review of 100% Pre-Design Report | 10days ™  Tue 4720121 Mon 5/%/21 7 Submit 95% CDS to TPWD for Review and Taay W Fri 2/4(22 Fri 2041221
| Revise Final Pre-Design Report 3days Y Tue 8421 Thu 506/21 Comment
571 submit Final Pre-Design Report 1o TPWD 16y ™ Fri 57/21 Fri 507121 %7 TPWD Review of 95% CDs Package 10days ¥ Mon 207122 Fri 2/18/22
" | Geotechnical Investigation | 30days ™  Mon 5/31/21 Fri 709021 71 submit to Jurisdictions/Agencies for Review 20days % Wed 2/2/22 Tue 3/1/22
" | Environmental Investigation [ 60days 7~  Mon 53121 Fri 8120v21 | Incorporate TPWD's Comments from 95% 10days '~ Mon 2/21/22 Fri 30422
" | PHASE 2 - SCHEMATIC DESIGN 7idays ™ Thusi2021 Thu 8/26/21 CD Review
" | Prepars Schematic Design Documents S0days ™ ThuSi20/21 Wed 7/28/21 * | Submit Draft 100% unsealed CDs to TPWD 1day ™ Mon 3/7/22 Mon 3/7/22
%] Conduct Code Research and Regulatory 2days Thu 8521 Fri 806/21 for Backcheck
Analyeis 7 TPWD Review of Draflt 100% CDs Package 10days ™  Tue3/@i22 Man 3/21/22]
“ | Coordinate Utilities Sdays T Thu#8®5/21 Wed 8/11/21 7| Prapare 100% Sealed Bid Ready Documents 10days ™  Tue3i22i22 Mon 4/4/22]
"] Perform HZs Internal QC Check of SD 2days ™ Thu7/2921 Fri 7/30/21 o TPWD
B Documents %7 submit 100% Sealed Bid Ready Documents 1éay ™ Tuedss22 Tue 4/5/22]
| Prapare Estmate of Construction Cost 3days ™  Mon 82721 Waed 8/4/21 10 TPWD
S| Present SD Documents to TPWD at CHSP 1éay ™  Thusfsi2t Thu 81521 % PHASE 3 - CMAR Solicitation Period 228days ™  Mon 510721 Wed 3/23/22
1 TWPD's Review of SD Documents 10days '™ Fn 8621 Thu 8/19/21) "% Procure CMAR 80days % Mon&1021 Fri 827/21
* 1 Incorporate TPWD's Commeants in SD Sdays ™ Frigr20/21 Thu 8/26/21) ¥ | CMAR's Pre-Construction Services 128days "™ Mon 8/30/21 Wed 2/23/22,
! Documents 5| Preparation and Acceptance of GMP 20days '~ Thu2/24/22 Wed 3/23/22
' | PHASE 2 - DESIGN DEVELOPMENT 69days "™ Fri8i27/21 Wed 1211/21 *T T PHASE 4 - CONSTRUCTION 365days ' Tue 5/24/22 Mon 1001623
“ | Prepare 50% Design Development Document: 20days '~ Fria27/21 Thu 9/23/21 ADMINISTRATION
Prapare Operating Cost Estmate based on 2days Fri /24121 Mon %2721 "W Construction Adminstration 360days % Tue5/24/22 Mon 10/%/23
...} Datafrom (PWD | Prepare Record Drawings Sdays ™ Tue 1010/23 Mon 10V16/23)
N1 Perform HZ's Intemal QC Check of 50% DD 2days ™ Fni 9/24/21 Mon %27/21 T
Documents
" Update Estimate of Construction Cost 2days ™ Tue 9728/21 Wed 9729021
1 Submit 50% DD Documents to TPWD at CSH 1day ™  Thu9/30i21 Thu 930V21
71 TWPD Review of 50% Design Developmeant Sdays ™ Fri1on/21 Thu 10729
Documents
| Prepare 100% Design Development | 20days ™ Fri 1008121 Thu 11/4/21
Documents
T Perform HZ's Intemal QC Check of 100% DD 2days ™ Fri11si21 Man 11/8/21
Documents.
| Update Estimate of Construction Cost 2days " Tue 11/9721 Wed 11/10/21
771 submit 100% DD Documents to TPWD 2days ™ Thu 111121 Fri 111229
77| TWPD Review of 100% Design Development 10days ™ Mon 11/15:21 Fri 11726021
Documents
U1 Review 100% DD Review Comments with 1day ™ Mon11/29/21 Mon 11128021
TPWD at CHSP
71 Incarporate TPWD's Camments in DD 2days " Tue 11/30/21 Wed 12/1/21
Documents
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GENERAL INFORMATION

Responses are due prior 1o 2:00 PM (CT) on June 24, 2021

Responses must be received prior to the deadline af:

Texas Parks and Wildlife Department
Infrastructure Division
ATIN: Serena Holster, CTCD, CTCM
4200 Smith School Road
Austin, Texas 78744

June 3, 2021




GENERAL INFORMATION

= Single Point of Contact during the solicitation and
award period: Serena Holster, Contract Manager at
serenda.holster@tpwd.Texas.gov

» All questions should be submitted in writing (Email) by
5:00 PM (CT), June 8, 2021.

» TPWD responses will be issued estimated June 15, 2021.

June 3, 2021



mailto:serena.holster@tpwd.Texas.gov

GENERAL INFORMATION

» | ate responses will be returned “unreviewed”

» Provide one (1) original response stamped “ORIGINAL"
and nine (?9) duplicate copies stamped “COPY”

» Provide one (1) digital/electronic version of the
proposal

» |[MPORTANT — NO HUB REQUIREMENT AT THIS TIME

June 3, 2021




HUB Information

= Due to the nature of this project delivery method, a HUB
Subcontracting Plan is not required to be submitted with
the initial proposal to this RFP. A HUB Subcontracting Plan
will be required and shall be submitted and approved for
Good Faith Effort compliance requirements by the
awarded Offeror prior to proceeding with Part Two.

» Although TPWD has determined that subcontracting
opportunities will be probable during the Construction
Phase of this project, the specific scopes and the
magnitude of the Work for the Construction Phase
cannot be determined until the Design has been
sufficiently completed. Prior to soliciting bids in
preparation for submission of a GMP, TPWD will establish
appropriate HSP goals and the CMR shall submit an HSP
meeting good faith effort requirement prior to any
construction services being performed.

» HUB Documents are included in the RFP for reference only
aft this time

June 3, 2021




GENERAL INFORMATION

» Addenda:

» Clarifications or interpretation of the RFP that
materially affect or change the requirements

» Posted on the Electronic State Business Daily.

» Offeror shall acknowledge receipt of all
addenda in the space provided above the
signature line of the Execution of Proposal AND
Construction Manager at Risk Proposal Forms

® [t s the responsibility of the Offeror to obtain
information regarding addenda in a fimely
manner.

June 3, 2021




GENERAL INFORMATION

» Addenda:

» Electronic State Business Daily. (ESBD) at
http://www.txsmartbuy.com/esbddetails/view/1210194

June 3, 2021



http://www.txsmartbuy.com/esbddetails/view/1210194

GENERAL INFORMATION

Cedar Hill State Park Project Number 1210194
Camp Loop Repairs

ATTACHMENT B
EXECUTION OF PROPOSAL

NOTE: OFFERORS SHALL COMPLETE AND RETURN THIS ATTACHMENT WITH THEIR
PROPOSAL. FAILURE TO DO SO SHALL RESULT IN DISQUALIFICATION OF THE
PROPOSAL.

Cedar Hill State Park Project Number 1210194
Camp Loop Repairs

RECEIPT IS HEREBY ACKNOWLEDGED OF THE FOLLOWING ADDENDA TO
THIS RFP (INITIAL IF APPLICABLE)

No. 01 No. 02 No. 03 No. 04 No. 05 No. 06

The Offeror must complete, sign and return this Execution of Response as part
of their response. The Offeror’s company official(s) who are authorized to commit to
such a response must sign response. Failure to sign and return this form will subject
the response to disqualification.

Offeror’s Name:

Offeror’s State of Texas Tax
Account No:

(This 11-digit number is
mandatory)

If a Corporation:

Offeror’s State of Incorporation:

Offeror’s Charter No:

June 3, 2021




GENERAL
INFORMATION

» Prohibited
Communications

1.7 AUTHORIZED CONTACT PERSON. The Owner designates the following person, as
its representative and Point-of-Contact for this RFP. Offerors shall restrict all contact with the
Owner and direct all questions regarding this RFP, including questions regarding technical
drawings and specifications and terms and conditions, to the Point-Of-Contact person.

Serena Holster, CTCD, CTCM

Texas Parks & Wildlife Department | Infrastructure Division
4200 sSmith school Road

Austin, Texas 78744

Phone: 512-389-8761

e-mail: serena.holster@tpwd.texas.gov

1.8 PROHIBITED COMMUNICATIONS. Upcon issuance of this solicitation, TPWD, its
representative(s), or partners will not answer questions or otherwise discuss the contents of
this Solicitation with any potential Offeror or their representatives(s), except for the written
inquiries described in Article 1.7. Attempts to ask questions by phone or in person will not be
allowed or recognized as valid.

June 3, 2021




GENERAL INFORMATION

» Bid Security

4.2.3 Bid Bond: Proposals shall be accompanied by an original bid bond in the sum of
£550,000.00 and an associated Power of Attorney. No other form of security will be
accepted. The Bid Bond submitted by the awarded offeror will be held until GMP Is accepted
by TPWD, and Performance and Payment Bonds subsequently received and approved.

Should the contractor faill, neglect, or refuse to begin performance of the contract after
receiving the award, said security will be forfeited to TPWD. Performance shall be considered

begun upon acknowledgement of the contract award and the furnishing of all required security
bonds and insurance coverage.

If TPWD has not made an award within ninety (90) calendar days after proposals are opened,
Offerors may withdraw their proposals without prejudice; however, Offerors have the option
to extend the time in which their bids will be honored after this ninety (90) day period.

June 3, 2021




SOLICITATION MILESTONES

» RFP Issued May 21, 2021
» Pre-Proposal Conference 10:00 AM, June 3, 2021
» Questions due 5:00 PM, June 8, 2021
» Responses Due Prior to 2:00 PM June 24, 2021
= Oral Interview (Est) Week of July 5, 2021

» Notice of Selection (Est) August 2021

June 3, 2021



UBMISSION OF RESPONSES

SECTION FOUR - SOLICITATION CRITERIA AND REQUIRED SUBMITTALS

4.1 REQUIRED SUBMITTALS. Below is 3 summary of required information. Proposals
without this information will be evaluated accordingly. TPWD reserves the right, in its sole

Solicitation Criteria judgment and discretion, to waive minor technicalities and errors in the best interest of the
: state. The Attachment B: Execution of Proposal and the Bid Bond shall be returned with
and Requzred the proposal. Failure to do so shall result in disqualification.

bmittals is identified

iNn Section 4 of the RFP. offeror shall include the following in its proposal:
All r eque sted DAttachment A: Acceptable Documentation and Contractor’s Qualification Form

. . DAttachment B: Execution of Proposal
information to be CJAttachment D: Construction Manager at Risk Proposal Form

complete, legible, DAttachment E: Non-Collusion Affidavit
and submih‘ed in OContractor’s Bid Bond/Security (form to be provided by the Contractor in

) accordance with Section 4.2.4 of this Section Four)
accordance with
Secfion 4 of RFP. Offeror must submit all documents required by this solicitation. Failure to submit all required

documents (including those identified in other Evaluation Criteria) with acceptable proposals
and information meeting the applicable requirements of those documents may cause Offeror
to be deemed "non-responsive” and disqualified. Offeror shall also comply with page number
limitations requested in the Proposal Requirements of the solicitation.

June 3, 2021



SUBMISSION OF RESPONSES ~ fin i acttaane

Documentation
Cedar Hill State Park Attachment A Project Number 1210194 Cedar Hill State Park Attachment A Project Number 1210194
Camp Loop Repairs Camp Loop Repairs
Address |
ACCEPTABLE DOCUMENTATION AND CONTRACTOR'S QUALIFICATION FORM City, State, Zip |

Email address of company’s primary contact ‘

ALL FORM FIELDS REQUIRED. MARK N/A IF NOT APPLICABLE

Include name, address, and telephone number of person in your organization authorized to negotiate
contract terms and render binding decisions on contract matters.

Criteria Item 1,1: Acceptable Documentation Pass/Fail Name & Title:
Address
City, State, Zip
Legal Name of the Company. Provide sufficient documentation of Offeror's legal name and entity status o
z'lcgrt]ﬁsd' h;uin:Igghi;‘;egarsgaet;e:?éw:uz{lé';EYO\::f‘i};:"g;;?ﬁag;r:?:glﬁ(}tﬁsg;];;?\z:h;#zgglnir::jce;;rl]lﬂgelg?t\; Names c?nt?:p management and key employees and each person’s duties. Include the background and

e . e N N 4 experience of these employees. Attach additional sheets if necessary.
partnership/joint venture must file its partnership/joint venture agreement; a corporation must file its articles

and bylaws; a limited liability company must file its certificate of organization and article of organization and
regulations; and, a limited partnership must file not only limited partnership agreement and the certificate of
limited partnership, but also the documentation for its general partner. Offeror must file a copy of any assumed
name certificate, or such limited portion of such documents reasonably establishing signature authority, as
applicable.

Legal Name of the Company

Staff size and availability

Number of years in business

Number of Employees by skill group

Company Description:

Principal place of business (Corporate Headguarters):

Does any relationship exist by relative, business associate, capital funding agreement, or any other such
Addrass: kinship between your firm and any Owner employes, officer or member of the Texas Parks and wildlife
City, State, Zip: Commission? If so, please explain.
Physical Address of the office that will be providing services:
Address:
City, State, Zip:

Ownership, firm organization, key personnel and stability of firm (attach additional sheets if necessary)

RFP for CMR - Attachment A — Acceptable Do and Contractor's Q Form Page 2 of 27
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SUBMISSION OF RESPONSES = A ocomantaton

Cedar Hill State Park Attachment A Project Number 1210194

Cedar Hill State Park Attachment A Project Number 1210194 B
Camp Loop Repairs

Camp Loop Repairs

Company’s average annual construction volume ‘ $
Personnel whe will be responsible for management and day-to-day operation of services described in this - - . — - —— —
solicitation. 2 2 i I Indicate if your company or any of its subsidiaries has been involved in litigation within the last five years.
OYes O No If yes, explain.
Name & Title:
Phone & Email

Indicate if your company or any of its subsidiaries filed or met criteria for bankruptcy within the last five years.

Yes No  If yes, explain.

Identify if your firm is currently in default on any loan agreement or financing agreement with any bank, financial
institution, or other entity? If so, specify date(s), details, circumstances, and prospects for resolution.

Mumber years in business: Number of employees:

PRINCIPALS IN FIRM AND YEARS EXPERIENCE IN CONSTRUCTION

NAME TITLE PHONE NO. OF YEARS

Provide details of any past or pending litigation within the past ten years, or claims filed, against your firm that
may affect your performance under a Contract with the Owner. Offerors involved in litigation, depending upon
the circumstances, may be disqualified.

Has firm, under its current or former name(s) ever failed to complete a project, defaulted on a contract, or
been engaged in litigation over a contract? O Yes O. If so, state particulars of most recent occurrence on
separate sheet(s) and attach to this form.

FIRM HISTQRY: List firm history below including any other business names used

From o Firm Name

From to Firm Name
Identify if your firm is currently in default on any loan agreement or financing agreement with any bank, [ i L LR
financial institution, or other entity? If so, specify date(s), details, circumstances, and prospects for .
resolution. From to Firm Name

CONSTRUCTION CAPABILITIES

Firms Average Annual Construction Volume $

RFP for CMR — Attachment A — Acceptable Documentation and Contractor's Qualification Form Page 3 of 27 RFP for CMR — Attachment A — Acceptable Do tation and Contractor's Qualification Form Page 5 of 27
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SUBMISSION OF RESPONSES

Cedar Hill State Park Attachment A Project Mumber 1210194
Camp Loop Repairs

Criteria Item 1.2: Offeror’s Financial Capability and Information Pass/Fail
» Attachment A pabiity

= Crl-l-en(] |Tem BONDING INFORMATION: Indicate agency/surety through which bonding will be cbtained.

2: Offeror’s Agency:

Agent’s Name:

Financial Address:

Addrass:

Ca Pd b|||'|'y Email Address:

Agent’s Phone No.:
BONDING COMPANY (UNDERWRITER)

Bonding Company Name:

Bonding Agent’s Address:

Bonding Agent’s Email:

Bonding Agent’s Phone:

The Offeror must provide evidence of financial capability and stability. Offeror’s financial capability
must be appropriate to the size and scope of the project.

The following factors may be considered but are not limited to: Current Assets/Current Liabilities
Ratio; Cash + Short term investments; Income from Operations/Interest Expense; Opinion from
Offeror's Auditor; Bonding capacity; and Notes to the Financial Statements.

Offeror must submit:

Attach a letter of intent from a surety company indicating your firm’s ability to bond for the entire
construction cost of the project. The surety shall acknowledge that the firm may be bonded for each
stage/ phase of the project, with a potential maximum construction cost of $11 million. Bonding
requirements are set forth in the Agreement and the Uniform General and Supplementary Conditions,
incorporated herein. Letter should also include total bonding capacity, available bond capacity and
current backlog. The Owner reserves the right to request additional information from the Offeror to
confirm financial stability

June 3, 2021




SUBMISSION OF RESPONSES

» Aftfachment A -
Criteria ltem 3:
Safety Record

Cedar Hill State Park Attachment A Project Number 1210194
Camp Loop Repairs

Criteria Item 1.3: Safety Record Pass/Fail

Offeror must submit safety experience and safety program information and a completed Safety Information
below. The following factors may be considered, but are not limited to: Experience Modifier Rate, Lost Time
Incident Rate, Total Recordable Case Rate, Safety Program, and OSHA Citations.

If based on the entirety of the Offeror’s safety record, industry standards, and the risks associated with the
current Project, the Offeror is found to have an unacceptable safety record and/or safety program the Offeror's
response may be considered non-responsive and may not be considered for award.

OFFEROR MUST PROVIDE THIS FORM AND REQUIRED SUBMITTALS WITH THE RESPONSE TO
SOLICITATION.

Offeror Name:
Address: Phone:
Email:

1. List the following OSHA 300 Log Information for the past three years.

Year 1 Year 2 Year 3
Total Recordable Cases
Lost Workday Cases
Lost Workdays
. Total Employee Actual Hours Worked
Mumber of Fatalities

monmpe

2. List your company’s Experience Modification (EMOD) Rate for the last three years and provide supporting
documentation from your Worker's compensation Provider: Firms with an average EMOD rate greater
than 1.0 for the past 3 years may be disqualified and may not move forward for further
consideration. Provide additional relevant information associated with an EMOD rate greater
than 1.0 for Owner’s review and consideration.

Year 1 Year 2 Year 3.
3. MName of your Safety Representative:

Mame: Phone:

4. In the past 3 years, has your organization received any OSHA citations?
[1Yes or 1 No. If yes, please explain. Attach additional pages if necessary.

5. Provide a description of your firm’s safety program. TPWD reserves the right to require a copy of your safety
manual, which, if contracted, will become a contract document.

RFP for CMR — Attachment A — Acceptable Documentation and Contractor's Qualification Form Page 7 of 27
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SUBMISSION OF RESPONSES

Cadar Hill State Park Attachment A Project Number 1210194
Camp Loop Repairs

Criteria I'tem 1.4: Offeror’s Qualifications: Worlk History and References
50 points max []

1.4 Submit five (5) projects completed, or at least 80% complete, within the past ten (10) years by
your organization. List the projects in order of priority, with the most relevant project first. Submit
the following information for each project (2-page limit per project, including photographs).

» ﬁ .I__I_ h .I_ ﬁ 1.4.1 Project name and location (city, county, state).
O C I I |e n h 1.4.2 Project scope description. Relevant projects should include similar scopes to those
included in this Project. Committee is looking for evidence of the following types of work:

C rI Te rI O H-e m 4: -Describe utility connections at the site (city water vs. well, city wastewater vs.

water treatment plant, any lift stations, experience with HDPE pipe 12" and

Offeror’s smallen.

-Describe new construction and/or addition renovation components.

B o -Describe project aspects completed in flood hazard areas. Describe methods taken
Qudlifications

to work in flood areas as well as design/construction measures implemented to
protect against future flood events.

O d R e fe re n C es -Describe past experience with shoreline stabilization work, types of methods

employed, techniques used.

-Describe experience with sustainability initiatives and methods or design elements
constructed on past projects.

-Describe experience with TxDOT road standards, past roadway work, new or repair,
and type of construction such as asphalt or concrete.

1.4.3 Name of Owner and Owner's representative who is familiar with the project,
including address, telephone, and email address. Committee is looking for evidence of the
following types of Owners:

-Past experience with governmental client or public entity, such as public
universities, or a local, state or federal entity.

1.4.4 Mame of Architect or Record AND Civil Engineering consultant who served during the
design and construction of the project, including address, telephone, and email address.

1.4.5 Key Personnel, including Project Superintendent and major subcontractors.
Committee is looking for evidence of the following instances:

-Key personnel that are also proposed to serve on this Project.

1.4.6 Original and Final Construction Performance periods in months. Provide an
explanation for any difference between the two.

1.4.7 Original and Final Construction Contract amounts. Provide an explanation for any
difference between the two.

1.4.8 Photographs of completed construction.
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SUBMISSION OF RESPONSES

» Attachment A - Criteria Item 5: Offerors Ability
to Perform Pre-Construction Services

Cedar Hill State Park Attachment A Project Number 1210194
Camp Loop Repairs

Criteria Item No. 1.5: Offeror’s Qualifications: Pre-Construction Services
15 points max []

1.5 The Offeror shall provide a description of preconstruction services provided during the design
phase of the Construction Manager at Risk project delivery method. (3-page limit)

1.5.1 What tasks will yvour firm perform as part of pre-construction services that will
minimize change orders during construction?

1.5.2 Describe your procedure for performing design reviews during the pre-construction
phase.

1.5.3 Provide a sample change tracking log that will be furnished as part of the
constructability reports during the pre-construction phase.
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SUBMISSION OF RESPONSES

Criteria Item No. 1.6: Offeror’s Qualifications: Project Management Services
15 points max [

1.6 The Offeror shall provide project management services for safe, orderly, expeditious and quality
construction. Provide detailed supporting information to include the following. 10 points

» Attachment A - 1.6.1_ Pmpj:)sed _Ke‘,* Pe_rsnnnel, including job QEscr'lption for ﬁ_we Project. Additional
. . . consideration will be given to Key Personnel listed in 4.1 Project Examples.
Criteria Item é: _
A 1.6.2 Resumes for each Key Personnel. Resumes should include:
Offerors Project _ _
1.6.2.1 City of Residence
Management

. 1.6.2.2 Job description for current employment
Services P poym

1.6.2.3 Previous work experience as it related to this Project, including
representative project  descriptions

1.6.2.4 Length of tenure for current employment
1.6.3 Proposed Organizational Chart for this Project

1.6.4 Describe your quality management approach for ensuring quality construction on this
Project. (1 page limit)
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SUBMISSION OF RESPONSES

Cedar Hill State Park Aftachment A Project Number 1210194
Camp Loop Repairs
o ATTC‘ C.h ment A - Criteria Item No. 1.7: Offeror’s Ability to Perform Project Per Owner’s Schedule
Criteria Item 7: 10 points max []

Offeror’s Ability to
Perform Project Per
Owners Schedule

1.7 Given a Construction Performance Period of six hundred twenty days (620) calendar days,
provide a high-level Critical Path Method (CPM) milestone schedule for this project, identifying critical
processes, any proposed phasing, milestones, approvals and procurements anticipated. Schedule
can be on 11x17 format.

1.7 Describe your approach to ensure timeline completion of the Project, including methods for
schedule recovery. (1-page limit)
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SUBMISSION OF RESPONSES

Cedar Hill State Park Attachment A Project Number 1210194
Camp Loop Repairs

Offeror’s HUB Information
» Affachment A

- Not riteria

I5 your firm a Texas Certified Historically Underutilized Business? (HUB): YESO, NOO

Item ut still
it e If yes, please indicate gender and ethnicity:
cgmpleted,

age 26 of 27 Gender: Male O, Female O

Ethnicity: Asian Pacific Islander O, Black American O, Hispanic American O, Native American O0:

Service-Disabled Veteran: O Yes, O No

June 3, 2021



SUBMISSION OF RESPONSES

» Aftfachment A -
Certifications
and Signatures

Cedar Hill State Park Attachment A Project Number 1210194
Camp Loop Repairs

Certifications and Signature

I hereby certify that all information provided above and attached is true and correct, Furthermore, I hereby
authorize Texas Parks and Wildlife Department to contact the references listed above and authorize release
of information from such references to Texas Parks and Wildlife Department. I certify that my firm is not
debarred or suspended from performing work for the U.S.A. or the State of Texas.

Name of Firm Signature of Owner or Officer

Title of Persen Signing Date

ICOMPLETE ALL SECTIONS OF THIS FORM AND SUBMIT WITH RESPONSE,
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Execution of Proposal — Attachment B

Cedar Hill State Park
Camp Loop Repairs

Project Number 1210194

ATTACHMENT B
EXECUTION OF PROPOSAL

NOTE: OFFERORS SHALL COMPLETE AND RETURN THIS ATTACHMENT WITH THEIR
PROPOSAL. FAILURE TO DO SO SHALL RESULT IN DISQUALIFICATION OF THE
PROPOSAL.

By signature hereon, the Offeror certifies that:

1. All statements and information prepared and submitted in the response to this RFP are
current, complete and accurate.

2. Hefshe has not given, offered to give, nor intends to give at any time hereafter, any
economic opportunity, future employment, gift, loan gratuity, special discount, trip, favor,
or service to a public servant in connection with the submitted response. Failure to sign
the Execution of Response or signing it with a false statement shall void the submitted
offer or any resulting contracts.

3. MNeither the Offeror or the firm, corporation, partnership, or institution represented by
the Offeror or anyone acting for such firm, corporation, or institution has violated the
antitrust laws of this State, codified in Section 15.01, et seq., Texas Business and
Commerce Code, or the Federal antitrust laws, nor communicated directly or indirectly
the offer made to any competitor or any other person engaged in such line of business.

4. By signing this proposal, Offeror certifies that if a Texas address is shown as the address
of the Offeror, Offeror qualifies as a Texas Resident Offeror as defined in TAC, Title 34,
Part 1, Chapter 20.

5. Pursuant to Section 2155.003, TGC, offeror represents and warrants that it has not
given, offered to give, nor intends te give at any time hereafter any economic
opportunity, future employment, gift, loan, gratuity, special discount, trip, favor or
service to a public servant in connection with the contract.

6. Pursuant to Section 2155.004, TGC, the offeror certifies that the individual or business
entity named in this proposal or contract is not ineligible to receive the specified contract
and acknowledges that this contract may be terminated and payment withheld if this
certification is inaccurate.

7. Pursuant to TGC, Title 10, Subtitle D, Section 2155.004(a), the Offeror has not received
compensation for participation in the preparation of specifications for this solicitation.

8. Pursuant to Section 2155.005, TGC, The undersigned affirms under penalty of perjury of
the laws of the State of Texas that (1) in connection with this Respeonse, neither I nor
any representative of the Offeror have violated any provision of the Texas Free Enterprise
and Antitrust Act, Tex. Bus. & Comm. Code Chapter 15; (2) in connection with this
Response, neither I nor any representative of the Offeror have viclated any federal
antitrust law; and (3) neither I nor any representative of the Offeror have directly or
indirectly communicated any of the contents of this Response to a competitor of the
Offeror or any other company, corporation, firm, partnership or individual engaged in
the same line of business as the Offeror.

RFP for CMR - Attachment B - Execution of Response Page 1 of 5

Cedar Hill State Park
Camp Loop Repairs

Project Number 1210194

9, Offeror is in compliance with TGC, Title 6, Subtitle A, Section 659.003, relating to
contracting with an executive of a state agency. If Section 669.003 applies, Offeror shall
provide the following information as an attachment to this response: Name of former
executive, name of state agency, date of separation from state agency, position with
Offeror, and dates of employment with Offeror.,

10. Offeror certifies that it is not listed in the prohibited vendors list authorized by Executive
Order No. 13224, "Blocking Property and Prohibiting Transactions with Persons Who
Commit, Threaten to Commit, or Support Terrorism”, published by the United States
Department of the Treasury, Office of Foreign Assets Control.

11. Offeror agrees that any payments due under the contract shall be directly applied
towards eliminating any debt or delinguency it has to the State of Texas including, but
not limited to, delinquent taxes, delinquent student loan payments, and delinquent child
support.

12. Offeror represents and warrants its compliance with the requirements of the Americans
With Disabilities Act (ADA) and its implementing regulations, as each may be amended.

13, Pursuant to Section 2155.0061, TGC, the Offeror certifies that the individual or business
entity named in this Response or contract is not ineligible to receive the specified contract
and acknowledges that this contract may be terminated and payment withheld if this
certification is in accurate.

14, Pursuant te Section 2155.4441, TGC, Offeror agrees that during the performance of a
contract for services it shall purchase products and materials produced in Texas when
they are available at a price and time comparable to products and materials produced
outside this state.

15. ENERGY POLICY AND CONSERVATION ACT. Contractor shall comply with the mandatory
standards and policies related to energy efficiency which are contained in the state energy
conservation plan issued in compliance with the Energy Policy and Conservation Act (Pub.
L. 94-163, 89 Stat.871).

16. HB1295 of the 84t Legislature mandates that you must comply with the following:

TGC Section 2252.908, and new rules promulgated by the Texas Ethics
Commission ("TEC") pursuant te Section 2252.908, require a disclosure of
interested parties by contractors that enter into certain types of government
contracts.

To comply with the law and new rules, contractors must file a Disclosure of
Interested Parties Form 1295 ("Form 1295") with the TEC and TPWD

As of January 1, 2016, the TEC has made avazilable on its website the new filing
application that must be used to file Form 1295,

Go to: https://www.ethics.state.tw.us/whatsnew/elf_info_form1295.htm.
Information en using the new filing application is also posted on the TEC's website
as of January 1, 2016.

Questions concerning the Form 1295 may be directad to TPWD Legal Division,
Todd George at todd.gecrge@tpwd.texas.qov.
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Cedar Hill State Park
Camp Loop Repairs

Project Number 1210194

17. Pursuantto Section 2271.002 of the Texas Government Code, Offeror certifies that either
(i) it meets an exemption criteria under Section 2271.002; or (ii) it does not boycott
Israel and will not boycott Israel during the term of the contract resulting from this
solicitation. Offeror shall state any facts that make it exempt from the boycott
certification in its Response.

Pursuant to Section 2252.152, TGC, Offeror represents and warrants that it is not
engaged in business with Iran, Sudan, or a foreign terrorist organization as defined in
Section 2252.151 of the Texas Government Code. Offeror certifies that it is not ineligible
to receive the contract.

By signature hereon, the Offeror acknowledges that TGC, Title 10, Subchapter F, §§
2252.201-2252.205 requires that all iron or steel products produced through a
manufacturing process used in this project must be produced in the United States. By
signing this proposal, Offeror certifies that its proposal price represents full compensation
for compliance with the requirements of TGC, Title 10, Subchapter F, §§ 2252.201-
2252.205.

Pursuant to Section 2254.0031, TGC, which incorporates by reference Section
271.904(d) of the Texas Local Government Code, Offeror shall perform services (1) with
professional skill and care ordinarily provided by competent engineers or architects
practicing under the same or similar circumstances and professional license, and (2) as
expeditiously as is prudent considering the ordinary professional skill and care of a
competent engineer or architect.

Pursuant to Section 2262.154, TGC, the state auditor may conduct an audit or
investigation of any entity receiving funds from the state directly under any contract, or
indirectly through a subcontract under the contract. The acceptance of funds by the
Offeror or any other entity or person directly under the contract or indirectly through a
subcontract under the contract acts as acceptance of the authority of the state auditor,
under the direction of the legislative audit committee, to conduct an audit or investigation
in connection with those funds. Under the direction of the legislative audit committee,
the Offeror or other entity that is the subject of an audit or investigation by the state
auditor must provide the state auditor with access to any information the state auditor
considers relevant to the investigation or audit. Offeror shall ensure that this paragraph
concerning the authority to audit funds received indirectly by subcontractors through the
contract and the requirement to cooperate is included in any subcontract it awards.

Offeror represents and warrants that the provision of goods and services or other
performance under the contract will not constitute an actual or potential conflict of
interest or reasonably create an appearance of impropriety.

System for Award Management (SAM): Prior to awarding state funds for goods and/or
services rendered, the State of Texas will conduct a required search of your firm using
the Federal System for Award Management (SAM). This is a Federal govermnment-
maintained database that record and track crganizations either known to or suspected
of contributing to terrorist organizations. No state funds may be paid to an individual or
firm whose name appears on this list.
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Execution of Proposal — Attachment B

Cedar Hill State Park
Camp Loop Repairs

Project Number 1210194

24, FEDERAI PRIVACY ACT MOTICE: This notice is given pursuant to the Federal Privacy Act.
Disclosure of your Social Security Number (SSN) is required under Section 231.006(c)
and Section 231.302(c)(2) of the Texas Family Code. The SSN will be used to identify
persons that may owe child support and will be kept confidential to the fullest extent
allowed under Section 231.302(e) of the Texas Family Code.

25. TEXAS FAMILY CODE COMPLIANCE REQUIREMENT: Under Section 231.006(d) of the
Texas Family Code, regarding child support, Offeror certifies that the individuzl or
business entity named in this Response is not ineligible to receive the specified payment
and acknowledges that the contract may be terminated and payment may be withheld if
this certification is inaccurate. Furthermore, any Offeror subject to Section 231.006 of
the Texas Family Code, must include in the Response the names and social security
numbers of each person with at least 25% ownership of the business entity submitting
the Response.

26. Pursuant to Section 669.003 of the Texas Government Code, relating to contracting with
the executive head of a state agency, Offeror certifies that it is not (1) the executive
head of the Agency, (2) a person who at any time during the four years before the date
aof the contract was the executive head of the Agency, or (3) a person who employs a
current or former executive head of the Agency

27. Offeror agrees that any terms and conditions attached to a Response will not be
considered.

Firm Owner(s), Partners, Sole Proprietars, Share Holder(s)
of twenty-five percent (25%) interest:

Name: Name:
Name: Name:
RFP for CMR — Attachment B — Execution of Response Page 4 of 5
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Execution of Proposal — Attachment B

Cedar Hill State Park Project Number 1210194
Camp Loop Repairs

RECEIPT IS HEREBY ACKMNOWLEDGED OF THE FOLLOWING ADDENDA TO
THIS RFP (INITIAL IF APPLICABLE)

MNo. 01 No. 02 No. 03 No. 04 No. 05 No. 06

The Offeror must complete, sign and return this Execution of Response as part
of their response. The Offeror’s company official(s) who are authorized to commit to
such a response must sign responsa. Failure to sign and return this form will subject
the response to disqualification.

Offeror’s Name:

Offeror’s State of Texas Tax
Account No:

(This 11-digit number is
mandatory)

If a Corporation:

Offeror’s State of Incorporation:

Offeror’s Charter WNo:

Submitted and Certified By:

(Offeror’s Name) (Title)

(Street Address) (Telephone Number)
(City, State, Zip Code) (Fax Number)
{Authorized Signature) (Date)

END OF ATTACHMENT B
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Construction Manager At Risk
Proposal Form — Attachment D

Cedar Hill State Park Project Number 1210194

Camp Loop Repairs

ATTACHMENT D
CONSTRUCTION MANAGER AT RISK PROPOSAL FORM

1 Proposing Firm's Name
Address

City, State, Zip

Project Number
Project Title

Using Agency
Projection Location

1210194
CAMP LOOP REPAIRS
TEXAS PARKS & WILDLIFE DEPARTMENT
CEDAR HILL STATE PARK

e wn

The Owner has established a Construction Cost Limitation of $11,000,000-$13,000,000.00. The
Contract Amount will consist of the Pre-Construction Management Fee, the Construction Management
Fee, 2 General Conditions Stipulated Sum, and the Cost of the Work, with the Cost of the Work and a
Guaranteed Maximum Price to be established through an Amendment, or if applicable Amendments.

Having carefully examined the RFP and solicitation documents, proposal Attachments as well as the
premises and conditions affecting the work, as prepared by TPWD, we hereby propose to complete the
work for the following amounts:

Pre-Construction Management Fee for a Not-to-Exceed fee in collaborating with TPWD
and AJE during design phases

Construction Management Fee as a PERCENTAGE fee of the Cost of Work for construction
(CMR’s overhead and profit):

%
Not-to-Exceed fee for Construction General Conditions: General
Conditions shall include the following for the duration of the Project:
+ Bonds and Insurance
= Project Management / Supervisory / Quality Control / Support
/ Administrative Personnel {both office and field)
+« Temporary Field Offices / Facilities / Storage (including equipme
temporary utilities)
+ Health and Safety
» Construction Documentation and Surveying
= Transpoertation
= Temporary Barriers, Signage, and Controls
+ Cleaning and Waste Disposal
Dollars$

Base Time: The Offeror, by the signature of their authorized representative below, further agrees that,
if awarded the contract, and upon the completion of the contract documents, the work will be
substantially complete in the calendar day time indicated herein following the date of a Construction
Motice to Proceed.
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Cedar Hill State Park Project Number 1210194

Camp Loop Repairs

Base Time: nine hundred thirty (930) calendar days
Pre-Construction Services - ten (10) months
Construction Services — twenty (20) months

Addenda Checklist
The undersigned acknowledges receipt of the following addenda (initial if applicable).

Addendum No. 1 dated Received
Addendum No. 2 dated | Received
Addendum No. 3 dated Received
Addendum No. 4 dated Received

Offeror’s Name:

Offeror’s State of Texas Tax Account No:
(This 11-digit number is mandatory)
If a Corporation:

Offeror’s State of Incorporation:

Offeror’s Charter No:

Submitted and Certified By:

(Offeror’s Name) (Title)

(Street Address) (Telephone Number)

(City, State, Zip Code) (Fax Number)

(Authorized Signature) (Date)

If a Corporation, attach a corporation resolution or other official corporate documentation, which states
that person signing this proposal is an authorized person to sign for and legally bind the corporation.
END OF ATTACHMENT D
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Non-Collusion Affidavit —
Attfachment E

Cedar Hill State Park Project Number 1210194
Camp Loop Repairs

ATTACHMENT E
NON - COLLUSION AFFIDIVIT

STATE OF TEXAS g

COUNTY OF TRAVIS g

By the signature below, the signatory for the bidder certifies that neither he nor the firm,
corporation, partnership or institution represented by the signatory or anyone acting for
the firm bidding this project has violated the antitrust laws of this State, codified at Section
15.01, et seg., Texas Business and Commerce Code, or the Federal antitrust laws, nor
communicated directly or indirectly the bid made to any competitor or any other person
engaged in the same line of business, nor has the signatory or anyone acting for the firm,
corporation or institution submitting a bid committed any other act of collusion related to

the development and submission of this bid proposal.

Signature:

Prnted Name:
Title:
Company:
Date:

SUBSCRIBED and sworn to before me the undersigned authority by the of,
on behalf of said bidder.

Motary Public in and for the
State of Texas

My commission expires:
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Project Manual - Attachment F

Cedar Hill State Park Project Number 1210194
Camp Loop Repairs

ATTACHMENT F
PROJECT MANUAL

Project Manual which includes the following:

Uniform General Conditions

Prevailing Wage Rates

Payment Bond

Performance Bond

Progress Payment Affidavit

Final Payment Affidavit

Consent of Surety

Mon-Use of Asbestos Containing Materials Affidavit
Special Conditions
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Construction Manager At Risk Agreement —
Attachment G

ATTACHMENT G
CONSTRUCTION MANAGER AT RISK AGREEMENT

TEXAS

PARKS &
WILDLIFE

CONSTRUCTION MANAGER-AT-RISK AGREEMENT

PROJECT NO. 1210194 / CAMP LOOP REPAIRS
AT CEDAR HILL STATE PARK
DALLAS COUNTY, TEXAS

RFP for CMR — Attachment G — CMR Contract Template Page 1 of 49
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EVALUATION OF RESPONSES

CRITERIA Maximum Points
Value

ltem 1: Acceptable Documentation Pass/Fail
ltem 2: Offeror’s Financial Capability Pass/Fail
ltem 3: Safety Record Pass/Fail
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EVALUATION OF RESPONSES

CRITERIA - Offeror’s Qualification Maximum Points
(Attachment A) Value

ltem 4: Work History and References 50 pts

ltem 5: Pre-Construction Services 15 pts

ltem 6. Project Management Services 15 pfts

ltem 7. Ability to Perform Project Per 10 pfts

Owner's Schedule

Item 8: Compensation and Fees
(Attachment D)

Oral Interviews

June 3, 2021



CONDITIONS OF THE CONTRACT

®» |nsurance Requirements

» Refer to the Uniform General Conditions, Article 5
AND

» Djvision 1 — General Requirements, Section 010020,
Special Conditions — Consfruction Manager aft Risk,
Construction Phase, 1.07
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CONDITIONS OF THE CONTRACT

= Project Manual - Atachment F: Carefully read and comply with
requirements of this section.

» Prevailing Wages: (Arficle 2 — Uniform General Conditions (UGC))

Liquidated Damages: The sum of $1070.00 per calendar day has
been set as a reasonable estimate of just compensation to the
Owner if Contfractor does not complete the work by the
completion date. (Section 010020, Special Conditions,
Paragraph 1.06 and Article 9, UGC)

Performance Bond (Article 5 - UGC)
Payment Bond (Article 5 - UGC)
Certificate of Insurance (Artficle 5 - UGC). Builder’s Risk is required.

U. S. Department of Homeland Security’s E-Verify. The E-Verify
website is located aft: http.//www.uscis.gov/e-verify.
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QUESTIONS®
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SITE VISIT

Led by: Megan Weinzierl, Design Manager

Head to vehicles and caravan to site. May need to walk
some, so please be careful.
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THANK YOU!

TEXAS
PARKS &
WILDLIFE




